Enclosure D-1-b-B
June 25, 2018

= OFCC

OHIO FACILITIES CONSTRUCTION COMMISSION

EXPEDITED LOCAL PARTNERSHIP PROGRAM

PROJECT AGREEMENT

This Expedited Local Partnership Program Project Agreement (“Agreement”) is made by the Ohio
Facilities Construction Commission (“OFCC”) and the Board of Education of the Worthington City School
District, Franklin County, Ohio, (“School District Board”), pursuant to Section 3318.36 of the Ohio Revised
Code (“ORC”).

WHEREAS, the School Building Assistance Expedited Local Partnership Program (“ELPP”) was created to
permit a School District Board to expend local resources to proceed with the new construction of, or additions,
or major repairs of a part of the school district’s classroom facility needs, as determined through Sections
3318.01 to 3318.20, ORC, prior to the School District Board’s eligibility for State assistance under Sections
3318.01 to 3318.20, ORC; and

WHEREAS, the School District Board adopted a resolution certifying to the Commission its intention to
participate in the ELPP; and

WHEREAS, the School District Board requested, as a condition of participation in ELPP, that the Commission
assess the existing condition of each of the school district’s classroom facilities; and

WHEREAS, the School District Board has acknowledged the Commission’s recommendation to have a licensed
Ohio design professional assist the district with the review of the conclusions drawn in the Facilities Assessment
Report dated September 22, 2015 (Colonial Hills ES / Slate Hills ES / Kilbourne MS / Worthingway MS),
September 23, 2015 (Bluffsview ES / Evening Street ES / Granby ES / Sutter Park ES / Worthington Park ES
/ McCotrd MS / Phoenix MS), September 24, 2015 (Liberty ES / Worthington Hills ES), September 28, 2015
(Brookside ES / Wilson Hill ES / Worthington Estates ES / Kilbourne HS / Thomas Worthington HS), May
17, 2018 (Evening Street ES); and

WHEREAS, the School District Board has acknowledged the limitations inherent with establishing a budget for
renovation work from the data collected through the Commission’s standard non-invasive assessment
procedures, and understands and accepts the risks that unforeseen conditions may cause the construction costs
to be higher than the original budget; and

WHEREAS, the School District Board hereby concurs with and approves the use of the Enrollment Report
dated May 17, 2018. The School District Board and the Commission acknowledges that actual enrollment status
will be reviewed annually; and

WHEREAS, the Commission has conditionally approved a building program for the school district, identifying
the classroom facilities needs of the school district, and a basic project cost of those classroom facilities (“Master
Facilities Plan”); and

WHEREAS, the Controlling Board has approved the Master Facilities Plan, including the basic project cost, and
the School District Board’s portion of the basic project cost as required by Section 3318.36(D)(1), ORC; and
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WHEREAS, the School District Board understands and acknowledges that the Controlling Board will not
encumber state funds under Section 3318.36, ORC; and

WHEREAS, the School District Board has adopted a resolution certifying the School District Board’s decision

and method for addressing the maintenance funding requirements of the classroom facilities included in the
Master Facilities Plan pursuant to Section 3318.36(D)(2) or Section 3318.36(D)(3), ORC; and

WHEREAS, the School District Board has identified a discrete part of the Master Facilities Plan, consisting of
new construction of, or additions, or major repairs to a particular building (“Local Project Phase”), to undertake
with local resources prior to the school district’s eligibility for State assistance under Sections 3318.01 to 3318.20,
ORC; and

WHEREAS, the School District Board and the Commission acknowledge that time is of the essence to the
Project Agreement and all obligations hereunder;

NOW, THEREFORE, in consideration of the mutual promises contained herein, the School District Board
and the Commission agree as follows.

I. SCOPE OF THE PROJECT

A. The parties agree the approved Master Facilities Plan is summarily described in Exhibit 1, which is
attached hereto, made a part hereof, and incorporated by reference as if fully written herein.

B. The basic project cost for the building program described in the Master Facilities Plan is as follows:

$ 262,027,320 Total Project Cost
$ 39,304,098 State Share 15%
$ 222,723,222 Local Share 85%
$ 269,303,766 Total Project Cost
$ 39,304,098 State Share 15%
$ 229,999,668 Local Share 85%

(Includes LFI of: $7,276,440)

C. While the respective parties’ percentages of contribution shall remain unchanged as set above,
pursuant to Section 3318.36(E)(1), ORC, the actual amounts of each party’s contribution is subject to
change over time. The final amount of the basic project cost to be contributed by the respective parties
shall be determined pursuant to Section 3318.36(E)(1), ORC, and Section X of this Agreement at that
time when the School District Board becomes eligible for State assistance under Sections 3318.01 to
3318.20, ORC.

IL. LOCAL PROJECT PHASE

A. The discrete part of the Master Facilities Plan identified by the School District Board to be
undertaken using local resources (“Local Project Phase”) shall be as described in Exhibit 2, which is
attached hereto, made a part hereof, and incorporated by reference as if fully written herein.  The
School District Board agrees that the Local Project Phase shall, where applicable, comply with the Ohio
School Design Manual (“Design Manual”), in effect at the time of approval of the Master Facilities Plan
by the Ohio Controlling Board, with the exception of any change in the Design Manual cost calculation
formulas approved by the Commission.

B. The parties agree that the total budget for the Local Project Phase is as described in Exhibit 2. The
total budget for the Local Project Phase is categorized as follows:
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III.

Iv.

1. New construction — new classroom facilities or new additions to existing classroom
facilities; budget calculated pursuant to Administrative Rule 3318-4-01.
2. Renovation — improvements to an existing classroom facility; budget calculated pursuant to
applicable provisions of Administrative Rule 3318-4-01.
3. Allowances:
a) Optional Demolition Allowance — demolition of abandoned existing classroom
facilities, which are not required to be demolished in order to complete the Local
Project Phase; budget calculated as defined in Administrative Rule 3318-04-01. A
condition precedent to the Commission establishing credit for the demolition of a
facility shall be the School District Board’s verification of compliance with Section
3313.41 ORC.

b) Storm Shelter Premium Allowance — An allowance is provided in the budget for
the storm shelter premium. The amount of this allowance is Six Million Seven Hundred
Twenty-Eight Thonsand Four Hundred Forty-Sixc Dollars (§6,728,446).

c) Swing Space Allowance — An allowance is provided in the budget for the swing
space. The amount of this allowance is Seven Million Two Hundred Eighty-Six Thousand
Four Hundred Forty Dollars (§7,286,440).

d) LEED Allowance — An allowance is provided in the budget for the LEED. The
amount of this allowance is Three Million Three Hundred Thirty-Four Thousand Four Hundred
Twelve Dollars (§3,334,412).

C. The School District Board understands and agrees that payment of all expenses associated with the
Local Project Phase is the responsibility of the School District Board, and that the Commission and the
Ohio Controlling Board shall not authorize the expenditure of any State funds associated with the
School District’s participation in ELPP.

LOCALLY FUNDED INITIATIVES

A. The School District Board may elect to add to the scope of any ELPP project, and separately fund, a
scope of work (“Local Initiative”), which involves improvements to all or part of the Local Project
Phase. The school District Board may request the Commission to approve the incorporation of the
design and construction of the Local Initiative into the overall Project.

B. Whenever a Local Initiative is interconnected with the Local Project Phase, a Memorandum of
Understanding (“LFI MOU”) will be executed by the School District and the Commission to specify the
additional cost of the Local Initiative and the terms and conditions for accounting for the cost.

C. If the School District Board elects to utilize the Architect/Engineer and/or the Construction
Manager selected for the Local Project Phase, the LFI MOU will reflect the portion of the
Architect/Engineer and/or Construction Manager fee that will be associated with the Local Initiative,
which will not be considered for ELPP credit.

D. The School District Board agrees to assume all of the financial responsibility for the Local Initiative
and to establish a Local Initiative Account to account for the local resources supporting the Local
Initiative.

THE PROJECT CONSTRUCTION ACCOUNT

A. The school district treasurer shall establish separate accounts for:
1. The Local Project Phase (“Account”),
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2. Locally Funded Initiatives, and
3. Maintenance.

B. The school district shall be responsible for determining proper fund accounting procedures in
accordance with requirements of the Auditor of State.

C. The School District Board acknowledges that proper management of the Account for the Local
Project Phase is an essential requirement of the Local Project Phase. The School District Board shall
provide a full accounting of the Account upon request of the Commission. The Commission reserves
the right to audit the Account, and all related accounts, or any expenditure made related to the Local
Project Phase. The School District shall follow all applicable laws for management and payment of
contractors and professional services firms providing services for the Local Project Phase.

D. All local resources utilized to fund the Local Project Phase shall be first deposited in the School
District Board’s project construction Account required under Section 3318.08, ORC. The School
District Board agrees that an amount equal to the budget for the Local Project Phase shall be deposited
into the Account prior to award of any contracts, except that the School District Board may elect, upon
approval of the Commission, to accomplish the Local Project Phase in multiple phases as described in
Exhibit 2, in which case only the amount equal to the budget for the phase being executed is required to
be deposited into the Account.

E. Alllocal resources utilized to fund any Local Initiative(s), as identified in the LFI MOU, shall be first
deposited in the School District Board’s local initiative account. The School District Board agrees that
an amount equal to the budget for the Local Initiative(s) shall be deposited into the local initiative
account prior to the award of any contracts.

F. The School District Board shall provide the Commission a copy of any audit report received from
the Auditor of State within three (3) business days of receipt. The report may be provided in hard copy
ot by electronic medium.

MAINTENANCE OF COMPLETED FACILITIES

A. Maintenance Fund
1. The School District Board shall levy an additional tax of a minimum of one-half mill for
each dollar of valuation for the maintenance of the Project, pursuant to, and in accordance with
the requitements of Sections 3318.05 (B), 3318.06 (A)(2)(a) and (A)(3), and 3318.17, ORC.

2. In the alternative, the School District Board may elect, pursuant to Sections 3318.05 (C),
and 3318.06 (A)(2)(b), ORC, to satisfy its local maintenance requirement by earmarking from
the proceeds of an existing permanent improvement tax levied under Section 5705.21, ORC an
amount equivalent to the amount of the additional tax described in Section IV (A)(1) above.
The tax must be of at least two mills for each dollar of valuation and eligible to be used for
maintenance.

3. In the alternative, the School District Board may elect to satisty its local maintenance
requirement by applying the proceeds of a property tax or the proceeds of an income tax, or a
combination thereof, pursuant to Section 3318.052, ORC.

4. In the alternative, the School District Board may, pursuant to Section 3318.061, ORC,
extend a previously approved tax of one-half mill for each dollar of valuation levied as a
condition of participating in a previous state school building assistance program by a number of
years so that one-half mill will be collected for at least twenty-three years from the completion
of this Agreement.
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5. Pursuant to Section 3318.084, ORC, the School District Board may apply any local donated
contribution as an offset of all or part of a district’s obligation to levy the tax described in
Section IV (A)(1) above. The School District Board shall deposit in the maintenance fund any
local donated contribution to serve as an offset of all or a portion of the amount that the
Commission, in consultation with the Department of Taxation, determines is likely to be
generated by a tax of one-half mill for each dollar of valuation over a period of twenty-three
years. Pursuant to Sections 3318.08(E) and 3318.084(D)(2), ORC, the Commission may
approve a stipulation by the School District Board that the Treasurer will have deposited the full
amount of the maintenance fund requirement from local donated contributions by the
anticipated completion date of the Project according to a schedule for deposit of such money
approved by the Commission.

6. In the alternative, the School District Board may, pursuant to Section 3318.36 (D) (3),
ORC, elect to delay levying the maintenance fund tax, or alternatively, earmarking proceeds
from a permanent improvement tax, until such time as the school district becomes eligible for
state assistance under Sections 3318.01 to 3318.20, ORC.

7. The option (or options) elected by the School District Board is (are) 6 (enter
#1, #2, #3, #4, #5, or #6 as more fully described above). If option #2, #3, #4 and/or #5 is
elected, the School District Board shall list the exact dollar amounts and year of deposit, which
shall be attached to this Agreement as an Appendix.

8. In the event that the School District Board elects to satisfy the maintenance fund
requirement through Option #2, #3, #4 or #5, the Commission will require, as a condition
precedent to execution of this Agreement, certification from the School District Treasurer of
the amounts deposited in the maintenance fund, or the earmarked annual revenue collection
that will be deposited in the maintenance fund.

9. In the event that the School District Board deposits less than the entire amount estimated
by the Commission in consultation with the Department of Taxation, the Commission, in
consultation with the Department of Taxation, will determine the taxation rate over the entire
twenty-three year period necessary to generate the amount it is estimated the one-half mill tax
for each dollar of valuation would have generated.

10. In the event the School District Board elects option #6 above, the School District Board
shall certify to the Commission a resolution indicating the Board’s intent to delay maintenance
funding, prior to entering into this agreement, in the form as established by the Commission, a
copy of which shall be attached to this agreement.

B. Maintenance Plan

1. The School District Board shall submit to the Commission for approval a plan for the
preventative maintenance of each facility where a scope of work is completed under ELPP
according to procedures specified by the Commission. The School District Board
acknowledges that: 1) allowable uses for the maintenance fund shall be the maintenance and
repair of the completed facilities, including preventative maintenance, periodic repairs, and the
replacement of facility components; 2) that routine janitorial and utility costs, equipment
supplies and personnel associated with the day-to-day housekeeping and site upkeep per normal
and customary standards are not allowable expenditures under the parameters of the
maintenance fund; and 3) that the actual use of the maintenance fund, according to the terms of
the approved Maintenance Plan, is subject to audit.

2. The expenditure of local resources for the employment of a Maintenance Plan Advisor, pre-
qualified by the Commission, for the development of the Maintenance Plan is an eligible project
expense.

C. Use of Half Mill Maintenance Levy Proceeds for Improvements
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1. Section 3318.053, ORC permits a School District Board to use proceeds from the one-half
mill maintenance tax described in Sections 3318.05 (B) and (C), ORC for infrastructure
improvements on and leading to the project sites that are not included in the total project
budget. The School District Board may only use these proceeds during the three-year period
following the execution of this Agreement. If the School District Board intends to use the
proceeds of one-half mill tax in this manner, it shall include that fact as part of the purpose of
the levy in the ballot language proposing it.

CONTRACT ADMINISTRATION

A. The Commission and the school District Board shall each designate a representative authorized to
act on their behalf with respect to decisions required by this Agreement and required during the course
of the Local Project Phase. Pursuant to Section 3318-2-04 of the Ohio Administrative Code, the
Commission may authorize the Executive Director or the Executive Director’s designee to take action
necessary for the performance of this agreement.

B. The School District Board shall select the project delivery model for the school district and shall use
the contract forms developed by the Ohio Facilities Construction Commission that are consistent with
the selected method of construction delivery.

C. The School District Board shall use the contract forms developed by the Ohio Facilities
Construction Commission for design professional contracts, construction manager contracts,
construction contracts, construction manager at risk contracts, design-build contracts or other
consultant contracts. The expenditure of local resources for these services is an eligible construction cost
expenditure. All projects associated with the co-fundable portion of the school district’s ELPP project
are required to have the design bid documents prepared by a design professional licensed to practice in
Ohio. The contract between the School District Board and design professionals shall reflect the
requirement to comply with the specifications set forth in the Design Manual, and to certify such
compliance as set forth in Section VIII (C) of this Agreement. The School District Board shall comply
with all applicable laws for bidding and awarding construction contracts and use the contract forms
developed by the Ohio Facilities Construction Commission to contract for the construction of the Local
Project Phase. The Local Project Phase shall be exempt from the requirements of Section 4115.03 to
4115.16, ORC.

D. The School District Board shall not require a contractor, as part of the prequalification process or
for the construction of a specific public improvement or the provisions of professional design services
for that public improvement, to employ as laborers a certain number or percentage of individuals who
reside within the defined geographic area or service areas of the School District Board nor shall the
School District Board place a bid award bonus or preference to a contractor as an incentive to employ as
laborers a certain number or percentage of individuals who reside within a defined geographic area or
service area of the School District Board. Inclusion of such provision(s) will preclude the funds
associated with those agreements qualifying as allowable expenditures qualifying for credit.

E. The School District Board shall encourage the formation of a partnering arrangement with the
contractors working on the Local Project Phase to develop problem solving processes and a dispute
resolution strategy.

F. The School District Board shall require all parties providing services for the Local Project Phase to
comply with all applicable federal, state and local laws in the conduct of the work.

G. The Commission has pre-qualified firms to provide building Commissioning/Maintenance services.
The expenditure of local resources for the purchase of building Commissioning/Maintenance setvices
through one of the pre-qualified Commissioning firms is an eligible project expense.

Page 6 of 10 ELPP Project Agreement July 2016 OFCC



VIL

VIIIL

REPORTING REQUIREMENTS

A. The School District Board agrees to submit the conceptual plans, design development drawings, and
any statement of probable cost or cost estimates for each project within the Local Project Phase to the
Commission for review for compliance with the Design Manual, Program Rules, Program Guidelines,
and Commission policies. The Commission reserves the right to reject all plans or drawings not in
compliance with the Design Manual, Program Rules, Program Guidelines, and Commission policies,
with the exception of any variance approved by the Commission. The Commission shall not approve
expenditures that exceed Design Manual, Program Rules, Program Guidelines and Commission policies,
with the exception of any variance approved by the Commission.

B. The School District Board shall submit to the Commission, for Program compliance review, design
documentation submittals reflecting the level of detail described in the “Minimum Phase Submission
Requirements”, attached hereto, for the following design phases:

1. Program of Requirements (POR)

2. Schematic Design (SD)

3. Design Development (DD)

4. Construction Documentation (CD)

C. The School District Board shall require a licensed professional design firm to certify to the
Commission that the program of requirements, schematic design documents, design development
documents and final plans and specifications are, where applicable, in compliance with the Design
Manual, Program Rules, Program Guidelines, and Commission policies, with the exception of any
variance approved by the Commission.

D. The School District Board shall submit to the Commission, each quarter during construction,
evidence of project expenditures in the form of purchase orders, contract change orders, pay
applications, and copies of cancelled checks.

E. The School District Board shall submit to the Commission, upon request, a copy of the Treasurer’s
fund report in a form that recapitulates only expenditures associated with the School District’s ELPP

program.

CLOSE-OUT REQUIREMENTS

A. Within six (6) months of occupancy of each separate ELPP project the School District Board shall
certify to the Commission a report of the total project expenditures to be considered for ELPP credit
for that project.

B. Upon completion of each separate ELPP project, the Commission shall make a determination as to
the eligible expenses to be considered for ELPP credit. Such conditional approval shall be subject to the
Commission’s final approval for ELPP credit, at such time as the School District Board may become
eligible to receive state assistance under Section 3318.01 to 3318.20, ORC.

C. The Commission reserves the right to decline to approve the amount of any expenditure, or any part
thereof, made by the School District Board toward the School District Board’s portion of the basic
project cost when the School District Board is eligible for State assistance under Sections 3318.01 to
3318.20, ORC, if the Local Project Phase is not in compliance with the Design Manual and Commission
policies, with the exception of any variance approved by the Commission, or if the expenditure is not
eligible for reimbursement, or if the School District Board fails to comply with the reporting
requirements specified by the Commission.
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IX.

D. If the school district becomes eligible for state assistance under Section 3318.01 to 3318.20, ORC,
the Commission shall make a final determination as to the allowable expenses to be calculated pursuant
to Section X of this agreement.

OWNERSHIP OF THE PROJECT

A. At no time during the course of this Agreement shall the Commission assume any ownership rights,
obligations, or interests in the Local Project Phase or in any locally funded initiatives associated with the
School District Board’s ELPP program.

ELIGIBILITY FOR STATE ASSISTANCE

A. If the School District Board becomes eligible for State assistance under Sections 3318.01 to 3318.20,
ORC, the Commission shall conduct a new assessment of the School District’s classroom facilities needs
and shall recalculate the basic project cost based on this new assessment. The recalculated basic project
cost shall include the amount of allowable expenditures made by the School District Board and
approved by the Commission for the Local Project Phase. The Commission reserves the right to
exclude any expenditure for work associated with the Local Project Phase that is not required as a part
of the master facilities plan pursuant to the recalculation of the basic project cost.

B. The Commission shall then recalculate the School District Board’s portion of the new project cost
by utilizing the percentage of the original project cost assigned to the School District Board as its
proportion. The Commission shall deduct the approved expenditures of the School District Board’s
moneys committed for the Local Project Phase from the School District’s portion of the recalculated
project cost.

C. If the amount of School District Board local resources applied to the School District Board’s
portion of the project cost is less than the total amount of such recalculated portion, the School District
Board shall, if it desires to seek State assistance, adopt a resolution as specified in Section 3318.06, ORC,
in order to pay any additional amount of the School District Board’s portion required for State
assistance.

D. If the amount of School District Board local resources applied to the School District Board’s
portion of the project cost is more than the total amount of such recalculated portion, the Commission
may, within one (1) year from the Commission’s approval of the recalculated project cost, reimburse to
the School District the difference between the two (2) calculated portions, but at no time shall the
Commission expend any State funds on a project in an amount greater than the State’s portion of the
recalculated project cost.

E. Any reimbursement by the Commission shall be only for local resources that the School District
Board has applied toward allowable construction cost expenditures approved by the Commission, which
shall not include any financing costs associated with the construction. The School District Board shall
use any moneys reimbursed by the Commission to pay off any debt service consistent with Division E
of 3318.36 of the Ohio Revised Code. The district board may deposit moneys reimbursed under this
division into the district’s general fund or a permanent improvement fund to replace local resources the
district withdrew from those funds, as long as, and to the extent that, those local resources were used by
the district for constructing classroom facilities included in the district’s basic project cost.

F. If the School District’s ELPP program is not complete at the time the School District becomes
cligible for state assistance under Sections 3318.01 to 3318.20, ORC, the Commission will estimate the
value of the School District Board’s allowable expenditures for the Local Project Phase to be included
pursuant to Section X (A) and X (B) of this Agreement.
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XI.

1. When the School District Board’s ELPP program is complete, the Commission will
determine the final amount of allowable expenditures to be credited against the School District
Board’s required local share under Section X (B) of this agreement.

2. If the actual amount of allowable expenditures is higher than the estimated amount, the
School District Board will transfer the difference out of the CFAP project construction fund.

3. If the actual amount of allowable expenditures is lower than the estimated amount, the
School District Board will transfer the difference into the CFAP project construction fund.

G. It is understood that the Commission's funds are contingent upon the availability of lawful
appropriations by the Ohio General Assembly. If the General Assembly fails at any time to continue
funding for the Commission or its building assistance programs, including the payments and other
obligations that will become due hereunder when the School District Board becomes eligible for State
building assistance under Sections 3318.01 to 3318.20, ORC, the Commissions obligations under this
Agreement are terminated as of the date that the funding expires without further obligation of the
Commission,

GENERAL PROVISIONS

A.  Insurance The School District Board shall insure the Local Project Phase for building risk as soon as
the School District Board has an insurable interest therein and shall maintain that insurance during
construction. The expenditure of local resources for the purchase of such insurance is an eligible
construction cost.

B. Capitalized Terms Capitalized terms in this Agreement shall have the same meaning as those defined
in Chapter 3318, ORC, unless otherwise defined herein or unless another meaning is indicated by the
context.

C.  Entire Agreement This Agreement is the entire and integrated Agreement between the Commission
and the School District Board and supersedes all prior negotiations, representations or agreements,
either written or oral.

D. Muitiple Counterparts This Agreement may be executed in any number of counterparts, each of which
shall be regarded as an original and all of which shall constitute but one and the same instrument.

E.  Successors and Assions The Commission and the School District Board, each bind themselves, their
successors, assigns and legal representatives, to the other party to this Agreement and to the successors,
assigns and legal representatives of the other party with respect to all terms of this Agreement.

F. Law of Obio This Agreement shall be governed by the law of the State of Ohio to the exclusion of
the law of any other jurisdiction and the State of Ohio shall have jurisdiction over any action hereunder
or related to the Project to the exclusion of any other forum. Legal fees shall not be considered as
eligible expenditures.

G. Severability 1f any provision of this Agreement, or any covenant, obligation or agreement contained
herein is determined by a court of competent jurisdiction to be invalid or unenforceable, such
determination shall not affect any other provision, covenant, obligation or agreement, each of which
shall be construed and enforced as if such invalid or unenforceable provision were not contained herein.
Such invalidity or unenforceability shall not affect any valid and enforceable application thereof, and
each such provision, covenant, obligation or agreement, shall be deemed to be effective, operative,
made, entered into or taken in the manner and to the full extent permitted by law.

H. Amendment This Agreement may be amended only by an Amendment executed by both the
Commission and the School District Board.

Page 9 of 10 ELPP Project Agreement July 2016 OFCC



1. Effective Date For the purpose of establishing the “percentage of contribution” (as established in I.
B.) this Agreement shall become effective on the last date of signature by the President and Treasurer of
the School District Board and Executive Director of the Commission. All other components of this
agreement shall not have effect until such time as the School District Board shows evidence of funding
for the Local Project Phase (including any Locally Funded Initiatives), in such form as requited by the
Commission.

J. Temmination 1f the School District Board fails to show evidence of funding, in such form as required
by the Commission, within one (1) year of the effective date, this Agreement shall terminate.
Additionally, if the School District Board has not entered into a construction contract for work
associated with the Local Project Phase at such time as Commission designates the School District as
one of the “next ten” CFAP districts, or the School District is notified of eligibility for state assistance
under Sections 3318.01 to 3318.20 ORC, this Agreement shall terminate. Also, either party, upon sixty
(60) days notice, may terminate this Agreement for convenience.

I witness whereof, the parties hereto have hereunto set their hands of the day and year set forth herein.

WORTHINGTON CITY
SCHOOL DISTRICT BOARD OHIO FACILITIES CONSTRUCTION COMMISSION
(FRANKLIN COUNTY)

By:

Date:

Date:

By:
Print Name: David M. Williamson
Executive Director
President
Board of Education
Date:

Print Name:

Treasurer
Board of Education

Page 10 of 10 ELPP Project Agreement July 2016 OFCC



OHIO FACILITIES CONSTRUCTION COMMISSION
EXPEDITED LOCAL PARTNERSHIP PROGRAM AGREEMENT

Worthington City School District - Franklin County

Scope of the Local Project Phase:

The discrete part of the Master Plan identified by the Worthington City School District Board to be undertaken
using local resources (“Local Project Phase”) shall consist of roof replacement to Bluffsview Elementary, Slate
Hill Elementary and Kilbourne High School.

OFCC's Calculation of Project Cost:
For the Bluffsview Elementary School the OFCC would budget as follows:

Construction Costs

Sitework Costs $ 230,267.00
Building Construction Cost $ 2,006,360.95
Loose Furnishings $ 60,089.00
Technology $ 691,624.39
Construction Contingency $ 209,183.89
$ 3,197,525.23
Non-construction Costs
Land Survey $ 959.26
Soil Borings/Phase | Envir. Report $ 3,197.53
Agency Approval Fees (Bldg. Code) $ 7,993.81
Construction Testing $ 12,790.10
Printing - Bid Documents $ 4,796.29
Advertising for Bids $ 639.51
Builders Risk Insurance $ 3,837.03
Bond Fees $ -
Design Professional Compensation $ 239,814.39
CM Compensation (Allocation) $ 191,851.51
Commissioning $ 19,185.15
Maintenance Plan Advisor $ -
Non-Construction Contingency $ 35,812.28
$ 520,876.86
Total Construction Cost $ 3,197,525.23
Total Non Construction Cost $ 520,876.86
Total Project Cost (Rounded) $ 3,718,402
OFCC Calculation of Local Project Phase Cost:
For the Slate Hill Elementary School the OFCC would budget as follows:
Construction Costs
Sitework Costs $ 232,267.00
Building Construction Cost $ 2,635,220.37
Loose Furnishings $ 60,089.00
Technology $ 691,624.39
Construction Contingency $ 253,344.05
$ 3,872,544.81
Non-construction Costs
Land Survey $ 1,161.76
Soil Borings/Phase | Envir. Report $ 3,872.54
Agency Approval Fees (Bldg. Code) $ 9,681.36
Construction Testing $ 15,490.18
Printing - Bid Documents $ 5,808.82
Advertising for Bids 3$ 774.51
Builders Risk Insurance $ 4,647.05
Bond Fees $ -
Design Professional Compensation $ 290,440.86
CM Compensation (Allocation) $ 232,352.69
Commissioning $ 23,235.27
Maintenance Plan Advisor $ -
Non-Construction Contingency $ 43,372.50
$ 630,837.55
Total Construction Cost $ 3,872,544.81
Total Non Construction Cost $ 630,837.55
Total Project Cost (Rounded) $ 4,503,382
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OFCC Calculation of Local Project Phase Cost:
For the Worthington Kilbourne High School the OFCC would budget as follows:

Construction Costs

Sitework Costs $ 1,749,573.00

Building Construction Cost $ 24,359,685.70

Loose Furnishings $ 551,888.00

Technology $ 1,635,808.80

Construction Contingency $ 1,980,786.89

$ 30,277,742.39

Non-construction Costs

Land Survey $ 9,083.32

Soil Borings/Phase | Envir. Report $ 30,277.74

Agency Approval Fees (Bldg. Code) 3$ 75,694.36

Construction Testing $ 121,110.97

Printing - Bid Documents $ 45,416.61

Advertising for Bids $ 6,055.55

Builders Risk Insurance $ 36,333.29

Bond Fees $ -

Design Professional Compensation $ 2,270,830.68

CM Compensation (Allocation) $ 1,816,664.54

Commissioning $ 181,666.45

Maintenance Plan Advisor $ -

Non-Construction Contingency $ 339,110.71

$  4,932,244.23

Total Construction Cost $ 30,277,742.39

Total Non Construction Cost $  4,932,244.23

Total Project Cost (Rounded) $ 35,209,987

Total OFCC Budget for the Bluffsview Elementary School Renovations $ 3,718,402

Total OFCC Budget for the Slate Hill Elementary School Renovations $ 4,503,382

Total OFCC Budget for the Worthington Kilbourne High School Renovations $ 35,209,987
Total OFCC Budget for the District

Total OFCC Budget for the Bluffsview ES Renovations in the Discrete Portion*  $ 407,971

Total OFCC Budget for the Slate Hill ES Renovations in the Discrete Portion* $ 370,968

Total OFCC Budget for the Kilbourne HS Renovations in the Discrete Portion* $ 739,769
Total OFCC Budget for the ELP Program

*See attached page for complete breakdown of Renovation Costs

NOTE: Up to $1,518,708 in qualifying expenditures may be applied toward meeting the School District's
portion of the basic project cost of the total of the School District's classroom facilities needs as calculated when
the School District becomes eligible for state assistance under section 3318.01 to 3318.20 of the Ohio Revised
Code. This amount may be changed only by an amendment to this Exhibit executed by both the Commission and

the School District Board.
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Expedited Local Partnership Program
Project Agreement

Exhibit 3 — Locally Funded Initiatives

The School District has indicated the following scope of work to be performed as Locally
Funded Initiatives in accordance with the terms outlined in the Project Agreement:

Scope of Work Cost

Membrane Roof Replacement to Weight Room Addition $36,566.10

(4,203 SF x $8.70 = $41,533.80 as LFI)

Roof Insulation to Weight Room Addition $13,449.60

(4,203 SF x $3.20 = $15,276.80 as LFI)

Sub - Total Cost of Locally Funded Initiatives $50,015.70

Add 7% Construction Contingency $3,501.00

Add 23.29% Non-Construction Costs $8,718.00

Total LFI $62,235.00
ELPP Agreement 1
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